
U.S. General Services Administration 
Los Angeles Service Cent 

6/3/2011 

Eric Worrell 

300 N. Los Angeles Street 
Suite 4100 

Los Angeles, CA 90012 
www.gsa.gov/rvva 

DEPARTMENT OF TRANSPORTATION 
650 Capitol Mall 
Suite 4-100 
Sacramento, CA 95814 

Re: RWA # 0115377 

Dear Eric Worrell : 

We have accepted your RWA in the amount of $4,081 ,045.00 at FEDERAL BUILDING, 11000 
WILSHIRE BOULEVAR, LOS ANGELES, CA 90024 for 

• I I I • I 

Phase I & II environmental site assessment, construction mngt svcs for the duration of the project 
to also include, but not limited to: Env Mitigation review, air quality, vibration/noise tstng, traffic 
eng review. Statement of Work on fi le. 

Your primary Project Point of Contact (POC) or Project Manager (PM) is Rebecca Martinez, who can be 
reached at (213) 894-0315 or via email at rebecca.martinez@gsa.gov. Your POC/PM may contact you 
within the next few weeks to discuss further details- if he or she hasn't already. 

Should you have questions specifically regarding the processing of the RWA form please do not hesitate 
to contact me at wendy.wilson@gsa.gov. 

Sincerely, 

Wendy Jo Wilson 
RET A PBS Regional Administrator 
Public Buildings Service, Region 09 



INTERAGENCY AGREEMENT 

NORTH LOS ANGELES STREET 
ITE 4100 

ANGELES CA 90012-3308 

POC 

TEI..EPHONE NO. 

BRIAN STILLEY 
916-275-4191 

10. AEOUESnt.ro AGENCY 

ON 

fEDERAL HIGHWAY ADMINISTRATION 

JASON D. JOHNSON 
202 - 366-5880 

FEDERAL HIGHWAY ADMINISTRATION 

OFFICE Of ACQUISITION MANAGEMENT 
1200 NEW JERSEY AVENUE, SE 

WASHINGTON DC 20590-0001 

004 
SOUCITATIOH NO. 

7. PERIOD~ PERFOAW.NCE 

See Page 2 

I .OW\I£RTO 

ERIC WORRELL, (916) 498-5890 
fEDERAL HIGHWAY ADmNISTRATION 
CALIFORNIA FEDERAL-AID OFFICE 
650 CAPITAL MALL, SUITE 4-100 
SACRAMENTO CA 95814 

11. oNifO<CE OFFICE 

FEDERAL HIGHWAY ADMINISTRATION 

PO BOX 268865 

OKLAHOMA CITY OK 73126-8865 

t 3. lEGIS LA TlVE AUTHORITY 

40 u.s .c. Section 592(b) (2) 

14. PROJECT 10 

LANE PROJECT AT WILSHIRE 

21 , 22. 
UNIT PRICE AMOUNT 

8 

.... •: ..... .... _, ___ ,_.,,_, ___ , .. ,_ .. ______ , __ ,_ .. , ....... -.... ·. _____ ., ___ , ________ .. ,_ .. ,,_,.,_ .. , __ ~ .. - .. - f--·--.. --.. ·--1 

I 



Scope of Work 
1-405 HOV Lane, 
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Attachment No. 1 

Federal Project Site Work at 11000 Wilshire Drive 1-405 
FHWAIGSA 

Background 

The California Department ofTransportation (Caltrans) has received Federal-aid funding for the 1-
405 HOV Project between 1-10 and US-101. The Los Angeles County Metropolitan 
Transportation Authority (Metro) has contracted with Kiewit Pacific Corporation (KPC) to design 
and construct the project. Part of this 1-405 expansion requires demolition and reconstruction of 
the current freeway ramps located in the SE quadrant of the interchange of 1-405 at Wilshire 
Boulevard in Los Angeles, California (the "405 Project"). 

Because the 405 Project will utilize a portion of the Federal Site, real property is required from 
GSA, as well as a temporary construction easement(s) and license(s) necessary for the 405 
Project. GSA must contract for and oversee certain non-transportation interests at the Federal 
Site. As such GSA conveyance of the desired parcel is largely dependent on execution of the 
Reimbursable Work Agreement/Interagency Agreement {RWA). 

The 405 Project impact and mitigation costs and associated conveyance expenditures are 
assumed Caltrans and FHWA as set forth In the Draft Memorandum of Understanding 
(MOU). 

Caltrans'/FHWA's goal is to minimize disruption to the Federal tenant operations during the 
design and construction of the 405 Project, while mitigating adverse impact on the Federal Site 
during and after Project completion. 

All parties have a vested Interest in identifying, as early as possible, any adverse impact of the 
Project on the Federal Site, so that mitigation measures can be incorporated into the design of the 
405 Project. 

Because of the ongoing operations of the Federal Site, certain documents disclosing the 
location of underground utilities and documents detailing security plans are sensitive {but 
unclassified) and will be distributed by the parties on a need to know basis and in accordance with 
the procedures set forth in the MOU. · 



REIMBURSABLE WORK AUTHORIZATION 
(Sse Instructions on Page 4) 

EXTENSION 

RWA amendment provided lo 
change total authorized amO<Jnl by L---- - --L-------1 

. .. . ~ . . - -

TYPE Pleos• cMr:k Fund •J•o 
ChiCk RECOVERY ACT· Sfltlnsl!vcilons. 

0 A/I flU,~!. APP!tOPRIATlON [gJ ~~~IATIOI< 

18. FED CODE 

2011 
130.1!.XPIRAT10N 

DAlE OF 
OBLIGATIO PIA!.. 

AtJl HOR/lY 

Page3of8 

Unless spectfled the authority for lhls agreement I$ 
40 u.s.c. § 592(b)(2). 

By its slgnaturo b&low, lhe Requesting Agency cer1 1&3 (e) I at oil sjX?da funding an procurement roquinaments of the Requesting NJoor:y, inc ud ng 
statutory or re9ulntory requirements applicable to tho funding being provided by the RequesUng Agency, have boon disclosed to GSA; (b) that all Internal 
reviews/approv!lls reqtJired by the RequasUng Agency prior to placing lhls RWA with GSA have been completed; (c) that lila Requesttng Agency has a bona 
f<de nesd in lho wrrent nscal year for the WQr'~< described in th~ RWA; (d) that the funds ldentilied by the Requesting Agency in th!s RWA are legally 
available lor lur!ller cbligaHon and expenditure by GSA In fur!llornoce of the work described In this RWA; and (e) that the Requesting Agency accepts the 
General Tel111s and Conditions set forth on page 3 of this RWA. Further wrttton assurance& regarding funding availabinty msy be required depending on the 
facts end drcumstoncoo of Individual requests. 

Michael Avery 

21E. TELEPHONE NUMBER OF CERTIFYING OFFICIAL EXTENSION 

NOTE: The General Services Administration will bill in accordance with Federal Management Regulation {41 CFR) S~on 102..a5.195. It 
ts anll~lpated that the Agency Certified Amount provided In Bloc!< 12 will be sufficient to complete the work requirements of lhe Reques11ng 
Agency. If il Is determined that !he funds provided by the Requesting Agency will be Insufficient to complete the work requested under this 
agreement, GSA wUI seek an amended RWA from the Requesting Agency for additional funding prior to incurrence of costs above the 
Agency Certified Amount. 

GENERAL SERVICES ADMINISTRATION GSA 2957 (REV. 2/2011) 



RWA NUMBER (GSA U$8 Only) 

NOll 53 77 
Page 4 of 8. 

FOR GENERAL SERVICES ADMINISTRATION USE ONLY 

22. PROJECf CONTROL 
NUMBER 

23E. CVSTOt.'ER BILLING OFFICE AOORESS CODE (BOAC) -
7/1/2011 

246. ESTIMATED 
COMPLETION DATE 

9/30/2016 

26. ACTION (Check one) 

I[] NEW 

0 CANCELLED 

0 CHANGE 

0 COMPLETE 

29.6.. GSA PHOJECf CONTACT NAME 

REBECCA MARTINEZ 

GSA ADDRESS 

23C. BUDGET ACTIVITY 
(Check One) 

230. WORK ITEM NUMBER 

23G. AGENCY BUREAU CODE 

6900 
to 25 characters} 

TO COVER NORTH/WEST PARKING AREA. 

27. PLEASE CHECK IF APPROPRIATE 

0 HEATING OPERATIONS AND TRANSMISSION DISTRICT 
{HOTD) -NCR Only 

0 OVERTIME UTILITIES 

0 PLANS ATTACHED 

28F. GRAND TOTAL 4 , 081 ,045.00 

ExrENSION 29C. GSA PROJECT CONTACT E·MAIL ADDRESS 

REBECCA . t~RTINEZ@GSA.GOV 

OFFICIAl 'S PHONE NUMBER EXTENSION 

ftrf~C.tA. t.. '(..,/ t/@.. liS A. Go ( -------+= 
~2A. CERTIFICATE OF COMPLETION SIGNATURE or Pfi'?. 

GSA 2957 (REV. PAGE2 



GENERAL TERMS AND CONDITIONS 

1. The Requesting Agency (RA) will establish the existence of a bona fide need to be satisfied through this Reimbursable Work Authorization (RWA), and 
otherwise satisfy all internal requirements of the RA regarding documentation of the requirement. 

2. The RA will determine and document the need to seek GSA's assistance in performing the work described in this RWA (the Work). Upon request, the 
RA will provide GSA with copies of such documentation. 

3. TheRA will provide GSA with such requirements I statements of work, budget/accounting Information, points of contact, and other information 
necessary for GSA to perform the Work. 

4. GSA and the RA will work in close cooperation and collaboration throughout the project lifecycle. 

5. GSA and the RA agree that the Work will be performed in full compliance with the Competition In Contracting Act and other applicable laws and 
regulations. In furtherance of so doing: 
a) GSA will assist the RA In further defining its requirements in a manner that will aid in GSA's timely performance of the Work; 
b) GSA will perform acquisition planning related to any procurement actions to be undertaken in connection with the Work including, as appropriate, 

i) developing and implementing an acquisition strategy responsive to the RA's requirements, 
ii) conducting market research; 
iii) developing performance-based solicitation requirements when project requirements allow; and 
iv) considering all appropriate acquisition vehicles and procurement methods to maximize competition and best value. 

c) GSA will comply with requirements of the Federal Acquisition Regulation (FAR), the General Services Administration Acquisition Manual (GSAM), 
and special acquisition requirements of the RA identified in writing to GSA. 

6. GSA will administer contracts and resolve contractual issues or disputes arising out of GSA's performance of the Work, including 
a) enforcing contractual terms and conditions to ensure the timely delivery of goods and services, 
b) maintaining contract documentation from project initiation through contract closeout, 
c) performing contract oversight to ensure that work is inspected and accepted in accordance with the terms of the contract, 
d) tracking and reporting on the contractor's performance of work; and 
e) performing contract close-out functions. 

7. TheRA will not, except as expressly authorized in writing by the GSA Contracting Officer, provide instruction or authorization to any GSA contractor 
regarding performance of the Work. 

B. GSA will provide legal support and representation for contract disputes, claims, or bid protests arising out of GSA's performance of the Work. TheRA 
will be responsible for all costs associated with termination, disputes, and protests, including settlement costs, except that the RA will not be responsible 
for costs associated with actions stemming from errors by GSA in performing its responsibilities under this RWA. GSA will consult with the RA before 
agreeing to a settlement for which RWA funding will be used. 

9. The RA will provide cooperation and support to GSA as required in order for GSA to fulfill its contracting responsibilities, and otherwise as necessary for 
GSA to perform the Work. 

10. TheRA will provide funding to cover GSA's direct and indirect costs of performing the Work, including costs associated with RA changes to the Work or 
increases in cost not attributable to GSA errors in performing its responsibilities under this RWA. 

11. GSA will provide an Independent Government Estimate to the RA for the work to be performed or concur with the estimate prepared by RA. In no event 
will GSA be required to commence performance of the Work until the RA has provided GSA with funding in an amount sufficient to cover the expected 
costs of performance. 

12. GSA will be a good steward of the RA's funds and provide the RA with periodic updates regarding GSA's further obligation and expenditure of RWA 
funding. Upon contract completion and close-out of all contracts associated with this RWA, GSA will return to the RA any unused funding. 

13. GSA will provide the RA with billing statements and otherwise respond to RA inquiries regarding GSA expenditure of RWA funding. 

14. GSA and the RA will advise each other of issues, concerns, or problems related to performance of the Work. 

15. This RWA is effective as of the latest date of signature of GSA and the RA, and shall remain effective until completion of the Work or earlier termination 
in accordance with this paragraph. Any amendments to this RWA, including these terms and conditions, will be made in writing and signed by both the 
RA and GSA. This RWA may be terminated by the RA upon 60 calendar days written notice to GSA; provided, that the RA will remain responsible to 
GSA for any and all direct and indirect costs incurred by GSA in connection with performance of the Work up to the date of termination of the RWA, 
together with such costs related to termination of contracts entered into by GSA in connection with the Work. Should GSA seek to terminate this RWA, 
it will do so only with the written agreement of the RA, including costs attributable to each party arising out of any such termination. 

16. GSA and the RA agree to use their best efforts to cooperatively resolve disputes regarding the interpretation of this RWA, and the roles and 
responsibilities of the parties hereunder, at working levels of their respective organizations and, if necessary, by escalating such disputes within their 
respective organizations. Disputes· regarding funding that remain unresolved for more than 90 days will be referred to the respective agency Chief 
Financial Officers for resolution. 

17. Special terms and conditions related to this RWA include (if n/a, leave blank or specify "none") : 

GSA 2957 (REV. 7/2009) PAGE 3 



Page 3 of 8 

REIMBURSABLE WORK AUTHORIZATION Unless specified otherwise, the authority tor this agreement Is 

(See Instructions on Page 4) 40 u.s.c. § 592(b)(2). 

1. DATE OF REOOEST ,2. RWA NUMBER (GSA UMJ Ollb') 3. TYPE OF REQUIREMENTS (GSA Use Only) 

QS/26/2011 0SEVERABLE (?5] NON-SEVERABLE 0GOOOS 
4. AGENCY ANO BUREAU NAME 5. WORK LOCATION 
Departm&nt ol Tronsportallon 11000 Wilshire Boulevard 
Federal Highway Administration • Calllomla Dfvlslon Los Angeles, CA 90024 
6A. AGENCY CONTACT NAME 

Eric Worrell 6E. AGENCY CONTACT'S ADDRESS 

68. AGENCY CONTACTS TELEPHONE NUMBER I EXTENSION 
650 Capitol MaR, Suite 4-100 

916-498-5690 
Sacramento. CA 95814 

6C. AGENCY CONTACt'S E-MAfl 

Eric. Worrell dot OV @ g 7. DESCRIPTION OF REQUIREMENTS (e!tscll Slaltment of WOttc, as neeesnry) 

60. AGENCY CONTACrS FAA NUMBER 

. I .. ~; 

By Its signature below, the Requesting Agency cerllfles (a I al e specla fun g an procurement requirements of 1t1e equestlng J~Gency, inctu lng 
statutory 01 regulatory requirements applicable to the funding belng provided by the RequosUng Agency, have been disclosed to GSA; (b) that all Internal 
revlewvtapprovale required by the Requestlng Agency pr(o( to placing this RWA with GSA haw been CO¥npleted; (c) that the Requesting Agency has a bona 
lido need in the wrrenl fiscal year lor tho work doscrtbed in this RWA; (d) that the hJnds Identified by the Reque$ting Agency in thl$ RWA ere legally 
available f01 further obligation and expenditure by GSA In furtherence of the work described in this RWA; and (e) that lhe Requesting Agency accepts rhe 
General Terms end Conditione set forth on page 3 of this RWA Further written assurances regarding funding avallabiRty may be required depending on tho 
facts and drcumstances or IndiVIdual requests. 

Michael Avery 

21E. TELEPHONE NUMBER OF CERTIFYING OFFICIAL PHONE NUMBER EXTENSION 

NOTE: The General Services Administration Will bill in accordance with Federal Management Regulation (41 CFR) Section 102~5.195. It 
Is anticipated that the Agency Certified Amount provided In Block 12 wtll be sufficient to complete the work requirements of the Requesting 
Agency. It it Is determined that the funds provided by the Requesting Agency will be Insufficient to complete the work requested under this 
agreement, GSA will seek an emended RWA from the Requesting Agency for additional funding prior to incurrence of costs above the 
Agency Certified Amount. 

GENERAl SERVICES ADMINISTRATION GSA 2957 (REV. 2/2011) 

I 



I RWA NUMBER (GSA Use Only) 
Page 4 of8 . 

FOR GENERAL SERVICES ADMINISTRATION USE ONLY 

22. PROJECT CONTROL 23A SUMMARY ORGANIZATION 238. LEASE NUMBER 23C. BUDGET ACTIVITY 23D. WORK ITEM NUMBER 
NUMBER CODE (Check One) 

0PG53 0PG61 0PG80 

23E. CUSTOMER BILLING OFFICE ADDRESS CODE (BOAC) 23F. CORRESPONDENCE SYMBOL 123G. AGENCY BUREAU CODE 

24A. AGREED-UPON 248. ESTIMATED 25. BRIEF PROJECT DESCRIPTION (limited to 25 characters) 
INITIAL CONTRACT AWARD COMPLETION DATE 
DATE 

26. ACTION (Check one) 27. PLEASE CHECK IF APPROPRIATE 

0NEW 0 HEATING OPERATIONS AND TRANSMISSION DISTRICT 
(HOTD) - NCR Only 

0 CANCELLED 
0 OVERTIME UTILITIES 

0 CHANGE 
0 PLANS ATTACHED 

0 COMPLETE 0 SUPPLEMENTAL LEASE AGREEMENT 

28A. ORGANIZATION 28B. BUILDING 28C. FUNCTION 280. OBJECT 28E. TOTAL 
CODE NUMBER CODE CLASS 

28F. GRAND TOTAL $ 

29A. GSA PROJECT CONTACT NAME 

29B. GSA PROJECT CONTACT PHONE NUMBER EXTENSION 29C. GSA PROJECT CONTACT E·MAIL ADDRESS 

30A. GSA APPROVING OFFICIAL'S SIGNATURE 30B. DATE 30C. GSA APPROVING OFFICIAL'S PHONE NUMBER EXTENSION 

30D. GSA APPROVING OFFICIAL'S NAME 31. SELLER/GENERAL SERVICES ADMINISTRATION BUSINESS PARTNER 
NETWORK/DUNS NUMBER (BPN/OUNS) 

30E. GSA APPROVING OFFICIAL'S E·MAIL ADDRESS 

32A. CERTIFICATE OF COMPLETION SIGNATURE 32B. SIGNER'S NAME (Type or Print) 32C. COMPLETION DATE 

GSA 2957 (REV. 2/2011) PAGE 2 
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Attachment No. 1 

Scope of Work 
1-405 HOV Lane, 

Federal Project Site Work at 11000 Wilshire Drive 1-405 
FHWAIGSA 

Background 

The California Department ofTransportation (Caltrans) has received Federal-aid funding for the 1-
405 HOV Project between 1-10 and US-101. The Los Angeles County Metropolitan 
Transportation Authority (Metro) has contracted with Kiewit Pacific Corporation (KPC) to design 
and construct the project. Part of this 1-405 expansion requires demolition and reconstruction of 
the current freeway ramps located in theSE quadrant of the Interchange of 1-405 at Wilshire 
Boulevard in Los Angeles, California (the "405 Project"). 

Because the 405 Project will utilize a portion of the Federal Site, real property is required from 
GSA, as well as a temporary construction easement(s) and license(s) necessary for the 405 
Project. GSA must contract for and oversee certain non-transportation interests at the Federal 
Site. As such GSA conveyance of the desired parcel is largely dependent on execution of the 
Reimbursable Work Agreement/Interagency Agreement (RWA). 

The 405 Project impact and mitigation costs and associated conveyance expenditures are 
ns and HWA as set forth in the Draft Memorandum of 

Caltrans'/FHWA's goal is to minimize disruption to the Federal tenant operations during the 
design and construction of the 405 Project, while mitigating adverse Impact on the Federal Site 
during and after Project completion. 

All parties have a vested interest in identifying, as early as possible, any adverse impact of the 
Project on the Federal Site, so that mitigation measures can be incorporated into the design of the 
405 Project. 

Because of the ongoing operations of the Federal Site, certain documents disclosing the 
location of underground utilities and documents detailing security plans are sensitive {but 
unclassified) and will be distributed by the parties on a need to know basis and in accordance with 
the procedures set forth in the MOU. 
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Attachment No. 1 

Upon execution of the M OU, GSA wm grant a Temporary Construction Easement (TCE). GSA agrees 
to grant entry to the Federal Site for construction of the 405 Project to all Caltrans, LA County 
MTA (Metro), KPC or subcontractor personnel and equipment with approved security 
clearances. 

GSA has contracted for professional services (RIM Architects) to review the 405 Project 
drawings and specifications with respect to Federal operations, security, circulation and access to 
the Federal Site, the protection of the Federal Site, the provision of alternative design solutions 
and the procurement of required environmental condition and valuation reports of the Property. 
FHWA has determined these previously executed services are reimbursable. 

GSA will contract for Security Guard Services to assist in protecting the non-transportation 
interests on the Federal site. · 

GSA will contract for and administer the design, purchase and installation of a ne~ 
communications connections, and ancillary equent in 

ns for this system. Once installation is complete, _...,ill 
light fixtures and independent infrastructure associated with the system. 

GSA will contract for construction management services to assist with the oversight and 

installed by KPC under the 405 Project contract, and 
GSA or its Construction Manager will be available to ass1st1 
associated cabling in the Caltrans provided duct bank. 

infrastructure backbone 
ch are to be 

GSA shall provide to Caltrans the temporary construction easement in accordance with the terms of 
the executed MOU . The purpose of the temporary easement will be limited to staging, lay down, 
storage, parking of construction vehicles, unloading, and placement or marshaling of materials 
and equipment required for the Project. The temporary easement will terminate no later than 24 
months after entry to the site is granted to KPC. 

GSA and/or its construction manager will attend design and construction management meetings 
periodically during the life of the 1-405 HOV Lane contract and have opportunity to Inspect the 
construction at critical milestones to ensure compliance with the final approved construction 
drawings. The parties will work out a schedule for these meetings and inspections. 

FHWA will come to agreement with Caltrans and GSA on final compensation amount, in 
addition to and independent of the RWA amount, for conveyance of the required real property. 

Deliverables 

GSA shall provide FHWA Point of Contact with the following, either electronic or hard copy: 
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Attachment No. 1 

• Executed copy of Final MOU ensuring access to the necessary construction easement 
for all cleared Caltrans, Metro and KPC personnel and equipment. 

• Copies of all associated GSA Contracts or Task Orders. 
• Copy of GSA form 1814 summarizing all obligations against the RWA on a monthly 

basis. 

Period of Performance 

27 months after the effective date of the agreement. 





' 
~ 

I 
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